
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    11/10/11                    IN SAN DIEGO AND IMPERIAL COUNTIES                                 11/15/11 
    CONTRACT NUMBER     11-266104                   FROM SAN DIEGO COUNTY LINE TO                            CONTRACT CODE 'B ' 
    LOCATION            11-IMP-8-R0.0/R10.0         ROUTE 98/8 SEPARATION                                     61 CONTRACT ITEMS 
 
 
                                                    HMA PAVEMENT REHABILITATION               FEDERAL AID  ACIM-0082-(103)E 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  5.0% 
PROPOSALS ISSUED   12    FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS     95 
 
NUMBER OF BIDDERS  2    ENGINEERS EST     11,991,978.00   AMOUNT OVER      1,675,265.00         PERCENT OVER EST 13.97 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1 A)     13,667,243.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                 00000089 
                    B)   95 DAYS X  13300                  P O BOX 50085                     FAX 831 768-4021 
                   -------------------- 
                  A+B)    14,930,743.00                    WATSONVILLE CA  95077-5085 
 
                  2 A)     13,847,500.10    1              AGGREGATE PRODUCTS INC                323 558-8000 
                                                                                                 00698013 
                    B)  150 DAYS X  13300                  9500 BEVERLY ROAD                 FAX 323 558-8055 
                   -------------------- 
                  A+B)    15,842,500.10                    PICO RIVERA CA  90660 
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         11/10/11                                                                                                 11/15/11 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     A C DIKE COMPANY                                             PLACE AC DIKE 
          LINCOLN CA 
 
          ATLAS FENCE COMPANY                                          MBGR REMOVAL AND REPLACEMENT 
          CHULA VISTA CA 
 
          CAL-STRIPE INC                                               STRIPING AND MARKINGS, STRIPING MOBILIZATION 
          COLTON CA 
 
          CAL-STRIPE INC                                               STRIPING TRAFFIC CONTROL 
          COLTON CA 
 
          HURRICANE AND POWAY FENCE COMPANY INC                        FENCE REMOVAL AND REPLACEMENT 
          RAMONA CA 
 
          INTERMOUNTAIN SLURRY SEAL                                    APPLY RUBBER BINDER, APPLY SCREENINGS, SUB MOBILIZATION 
          SACRAMENTO CA 
 
          PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE ROADWAY, ROADWAY EXCAVATION 
          MIRA LOMA CA 
 
          STATEWIDE SAFETY AND SIGNS                                   AREA SIGNS, ROADSIDE SIGNS 
          POWAY CA 
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                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     VANCE CORPORATION                                            ITEM 61 
          RIALTO CA 
 
          VANCE CORPORATION                                            ITEMS 6 THRU 8, 10 THRU 18, 21, 23 THRU 26, 28 THRU 59 
          RIALTO CA 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00 
      2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          275,000.00       275,000.00 
      3     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM           10,000.00        10,000.00 
      4     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,000.00         2,000.00 
                        PROGRAM 
      5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM              800.00           800.00 
      6     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            7,500.00         7,500.00 
      7     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          350,000.00       350,000.00 
      8     120199      TRAFFIC PLASTIC DRUM                           EA           66               25.00         1,650.00 
      9     021705      TEMPORARY SHUTTLE VAN SERVICE                  LS     LUMP SUM           50,000.00        50,000.00 
     10     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            4,000.00         8,000.00 
     11     129000      TEMPORARY RAILING (TYPE K)                     LF        1,100               28.00        30,800.00 
     12     129100      TEMPORARY CRASH CUSHION MODULE                 EA          160              115.00        18,400.00 
     13     150608      REMOVE CHAIN LINK FENCE                        LF        2,980                7.00        20,860.00 
     14     150662      REMOVE METAL BEAM GUARD RAILING                LF        1,520                9.00        13,680.00 
     15     150771      REMOVE ASPHALT CONCRETE DIKE                   LF      102,000                 .20        20,400.00 
     16     021706      REMOVE MILEPOST MARKER                         EA           40               20.00           800.00 
     17     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           SQYD    423,000                1.95       824,850.00 
     18     190101      ROADWAY EXCAVATION                             CY        2,530               40.00       101,200.00 
     19     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00 
     20     370120      ASPHALT-RUBBER BINDER                          TON         700            1,300.00       910,000.00 
     21     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TON          54              850.00        45,900.00 
     22     375030      SCREENINGS (HOT-APPLIED)                       TON       5,380              273.00     1,468,740.00 
     23     390136      MINOR HOT MIX ASPHALT                          TON      10,300               90.00       927,000.00 
     24     390140      RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        TON      10,400              109.00     1,133,600.00 
     25     021707      RUBBERIZED WARM MIX ASPHALT                    TON      46,500              109.00     5,068,500.00 
                        (GAP GRADED) 
     26     394051      SHOULDER RUMBLE STRIP                          STA       2,070               13.00        26,910.00 
                        (HMA,ROLLED-IN INDENTATIONS) 
     27     394060      DATA CORE                                      LS     LUMP SUM           15,000.00        15,000.00 
     28     394071      PLACE HOT MIX ASPHALT DIKE                     LF      102,000                1.75       178,500.00 
     29     394090      PLACE HOT MIX ASPHALT                          SQYD     30,100                5.00       150,500.00 
                        (MISCELLANEOUS AREA) 
     30     397005      TACK COAT                                      TON          30            1,000.00        30,000.00 
     31 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               CY           12            2,500.00        30,000.00 
     32     560248      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        210               14.00         2,940.00 
                        (0.063"-UNFRAMED) 
     33     560249      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        430               15.00         6,450.00 
                        (0.080"-UNFRAMED) 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     34     560251      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT         37               17.00           629.00 
                        (0.063"-FRAMED) 
     35     560252      FURNISH SINGLE SHEET ALUMINUM SIGN             SQFT        260               19.00         4,940.00 
                        (0.080"-FRAMED) 
     36     566011      ROADSIDE SIGN - ONE POST                       EA            2              475.00           950.00 
     37     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA           71              250.00        17,750.00 
                        EXISTING POST 
     38     800321      CHAIN LINK FENCE (TYPE CL-4, VINYL-CLAD)       LF        4,720               17.00        80,240.00 
     39     820107      DELINEATOR (CLASS 1)                           EA          490               55.00        26,950.00 
     40     820110      MILEPOST MARKER                                EA           40               60.00         2,400.00 
     41     820118      GUARD RAILING DELINEATOR                       EA          310               20.00         6,200.00 
     42     832001      METAL BEAM GUARD RAILING                       LF        2,270               22.00        49,940.00 
     43     839541      TRANSITION RAILING (TYPE WB)                   EA           12            2,950.00        35,400.00 
     44     839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            9              700.00         6,300.00 
     45     839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            5            2,500.00        12,500.00 
     46     021708      TERMINAL SYSTEM (TYPE X-TENSION)               EA           21            5,500.00       115,500.00 
     47     840505      6" THERMOPLASTIC TRAFFIC STRIPE                LF      148,000                 .70       103,600.00 
     48     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        2,080                1.00         2,080.00 
     49     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT        860                5.00         4,300.00 
     50     840525      4" THERMOPLASTIC TRAFFIC STRIPE                LF       71,600                 .20        14,320.00 
                        (BROKEN 36-12) 
     51     840526      4" THERMOPLASTIC TRAFFIC STRIPE                LF          430                 .20            86.00 
                        (BROKEN 17-7) 
     52     840583      6" TWO-COMPONENT PAINT TRAFFIC STRIPE          LF       70,700                 .65        45,955.00 
     53     840584      8" TWO-COMPONENT PAINT TRAFFIC STRIPE          LF        1,180                3.00         3,540.00 
     54     840608      4" TWO-COMPONENT PAINT TRAFFIC STRIPE          LF          540                 .30           162.00 
                        (BROKEN 17-7) 
     55     021709      4" TWO COMPONENT PAINT TRAFFIC STRIPE          LF       33,900                 .30        10,170.00 
                        (BROKEN 36-12) 
     56     840655      PAINT TRAFFIC STRIPE (1-COAT)                  LF        3,080                1.00         3,080.00 
     57     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,980                1.20         7,176.00 
     58     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        3,230                3.50        11,305.00 
     59     850122      PAVEMENT MARKER                                EA        1,540               11.00        16,940.00 
                        (RETROREFLECTIVE-RECESSED) 
     60     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM              250.00           250.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     61     999990      MOBILIZATION                                   LS     LUMP SUM        1,347,600.00     1,347,600.00 
 
                                                                                                   A)         13,667,243.00 
                                                                                                   B)   95 DAYS X   13300 
                                                                                                          ----------------- 
                                                                                                  A+B)        14,930,743.00 
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    |------------------------------- 
ITEM|            SECOND 
    |       BID         AMOUNT 
    |------------------------------- 
  1 |        33,000.00      33000.00 
  2 |       520,000.00     520000.00 
  3 |        35,000.00      35000.00 
  4 |         1,420.00       1420.00 
  5 |         1,200.00       1200.00 
  6 |        81,600.00      81600.00 
  7 |     1,447,000.00    1447000.00 
  8 |            41.00       2706.00 
  9 |        13,000.00      13000.00 
 10 |         5,950.00      11900.00 
 11 |            55.00      60500.00 
 12 |           217.00      34720.00 
 13 |             5.05      15049.00 
 14 |             9.70      14744.00 
 15 |             1.90     193800.00 
 16 |            29.50       1180.00 
 17 |             2.60    1099800.00 
 18 |            35.00      88550.00 
 19 |         1,250.00       1250.00 
 20 |         1,200.00     840000.00 
 21 |           900.00      48600.00 
 22 |           188.00    1011440.00 
 23 |            62.54     644162.00 
 24 |            85.60     890240.00 
 25 |            89.20    4147800.00 
 26 |            15.50      32085.00 
 27 |        24,000.00      24000.00 
 28 |             1.75     178500.00 
 29 |             2.55      76755.00 
 30 |         1,252.00      37560.00 
 31 |         3,125.00      37500.00 
 32 |             9.60       2016.00 
 33 |            10.70       4601.00 
 34 |            12.25        453.25 
 35 |            13.30       3458.00 
 36 |           281.00        562.00 
 37 |            91.75       6514.25 
 38 |            29.00     136880.00 
 39 |            47.25      23152.50 
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    |------------------------------- 
ITEM|            SECOND 
    |       BID         AMOUNT 
    |------------------------------- 
 40 |            89.70       3588.00 
 41 |            17.70       5487.00 
 42 |            23.00      52210.00 
 43 |         3,075.00      36900.00 
 44 |           709.00       6381.00 
 45 |         2,555.00      12775.00 
 46 |         5,871.00     123291.00 
 47 |              .73     108040.00 
 48 |             1.03       2142.40 
 49 |             5.21       4480.60 
 50 |              .21      15036.00 
 51 |              .21         90.30 
 52 |              .67      47369.00 
 53 |             3.12       3681.60 
 54 |              .31        167.40 
 55 |              .31      10509.00 
 56 |             1.03       3172.40 
 57 |             1.23       7355.40 
 58 |             3.60      11628.00 
 59 |            11.35      17479.00 
 60 |         6,000.00       6000.00 
 61 |     1,567,019.00    1567019.00 
 
TOT            A)     13,847,500.10 
               B)   150 DAYS X  13300 
                  -------------------- 
             A+B)     15,842,500.10 


